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J18  Portland IAP (ANG) Wastewater 
Collection System 

J18.1  Portland IAP (ANG) Overview 

The 142nd Fighter Wing (FW) of the Oregon Air National Guard occupies 246 acres of leased land on 
the Portland International Airport (IAP), located approximately five miles south of Portland, Oregon.  
The mission of the 142nd FW is to provide operational headquarters and training facilities for the 
installation and tenant units, support the Oregon Emergency Action Plan, and service to the 
community.  The unit currently flies the F-15 Eagle.  The 142nd FW occupies 5 administrative, 63 
industrial and 4 services buildings totaling approximately 691,839 square feet with 576 full-time 
personnel.  A unit training drill is conducted twice a month and results in a surge of up to a total of 
1332 personnel. 

J18.2  Wastewater Collection System Description 

J18.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Portland IAP (ANG) Wastewater Collection System consists of all appurtenances physically 
connected to the collection system from the point of demarcation defined by the Right of Way.  The 
system may include, but is not limited to, pipelines, manholes, lift stations, pumps and valves.  The 
actual inventory of items sold will be in the bill of sale at the time the system is transferred.  The 
following description and inventory is included to provide the Contractor with a general 
understanding of the size and configuration of the system.  The Government makes no representation 
that the inventory is accurate.  The Contractor shall base its proposal on site inspections, information 
in the technical library, other pertinent information, and to a lesser degree the following description 
and inventory. Under no circumstances shall the Contractor be entitled to any service charge 
adjustments based on the accuracy of the following description and inventory. 

Specifically excluded from the Wastewater Collection System privatization are: 

?? Oil water separators 

?? Storm sewers 

?? City of Portland-owned lift station  

J18.2.1.1  Description 
The wastewater collection system operates via gravity flow and force mains.  There is one entry point 
to the system and one separate exit location.  The wastewater collection system consists of 
approximately 13,900 linear feet of PVC pipe, 3,000 linear feet of concrete pipe and 3,200 linear feet 
of vitrified clay pipe.  Pipe diameter ranges in size from four to fifteen inches. Pipe depth ranges from 
four to 14 feet with tracer wire. The system includes two check valves, two lift stations, two 
wastewater pumps of two and three horsepower; 17 brick manholes ranging in depth from four to 10 
feet, 38 pre-cast concrete manholes ranging in depth from four to 14 feet, 14 poured concrete 



ANG PACIFIC REGION  PORTLAND IAP, OR  

  J18-3

manholes ranging in depth from six to 14 feet. Base personnel indicate the capacity of the current 
system is adequate for present and future needs. 

J18.2.1.2  Inventory  
Table 1 provides a general listing of the major Wastewater Collection System fixed assets for the 
Portland IAP (ANG) Wastewater Collection System included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Collection System Portland IAP (ANG) 

Item Size   Quantity  Unit Approximate Year of 
Construction  

PVC Pipe (in)    

 4 455 LF 1988 

 4 325 LF 1990 

 6 250 LF 1999 

 6 360 LF 1986 

 6 100 LF 1995 

 6 155 LF 1983 

 6 340 LF 1992 

 6 515 LF 1988 

 6 920 LF 1990 

 6 310 LF 1985 

 6 175 LF 1996 

 6 90 LF 1991 

 8 100 LF 1994 

 8 310 LF 1983 

 8 1830 LF 1990 

 8 1345 LF 1986 

 8 375 LF 1988 

 8 2520 LF 1985 

 12 2185 LF 1980 

 12 190 LF 1990 

 15 565 LF 1990 

    Force Main 4 470 LF 1985 

Concrete Pipe (in)    

 6 705 LF 1977 
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Item Size   Quantity  Unit Approximate Year of 
Construction  

 6 395 LF 1994 

 6 405 LF 1978 

 8 345 LF 1986 

 8 80 LF 1971 

 8 755 LF 1994 

 8 310 LF 1977 

Vitrified Clay Pipe (in)    

 6 485 LF 1941 

 6 45 LF 1965 

 6 455 LF 1960 

 6 115 LF 1956 

 6 120 LF 1961 

 6 80 LF 1963 

 8 710 LF 1941 

 8 395 LF 1960 

 12 790 LF 1941 

Standard Sanitary Sewer Manhole 
(4 ft diameter) 

Depth (ft)    

    Brick 4 3 EA 1941 

    Brick 6 3 EA 1941 

    Brick 6 1 EA 1960 

    Brick 6 1 EA 1963 

    Brick 8 5 EA 1941 

    Brick 8 1 EA 1960 

    Brick 8 1 EA 1956 

    Brick 10 2 EA 1956 

    Poured Concrete 6 2 EA 1977 

    Poured Concrete 6 2 EA 1994 

    Poured Concrete 8 2 EA 1977 

    Poured Concrete 8 2 EA 1994 

    Poured Concrete 10 1 EA 1977 

    Poured Concrete 12 1 EA 1977 

    Poured Concrete 14 2 EA 1971 
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Item Size   Quantity  Unit Approximate Year of 
Construction  

    Poured Concrete 14 2 EA 1978 

    Pre-Cast Concrete  4 1 EA 1999 

    Pre-Cast Concrete  4 1 EA 1990 

    Pre-Cast Concrete  4 1 EA 1985 

    Pre-Cast Concrete  6 1 EA 1986 

    Pre-Cast Concrete  6 3 EA 1994 

    Pre-Cast Concrete  6 3 EA 1990 

    Pre-Cast Concrete  8 1 EA 1986 

    Pre-Cast Concrete  8 2 EA 1983 

    Pre-Cast Concrete  8 1 EA 1988 

    Pre-Cast Concrete  8 5 EA 1990 

    Pre-Cast Concrete  8 2 EA 1985 

    Pre-Cast Concrete  8 2 EA 1986 

    Pre-Cast Concrete  10 3 EA 1980 

    Pre-Cast Concrete  10 1 EA 1983 

    Pre-Cast Concrete  10 1 EA 1990 

    Pre-Cast Concrete  10 1 EA 1986 

    Pre-Cast Concrete  10 2 EA 1985 

    Pre-Cast Concrete  12 1 EA 1994 

    Pre-Cast Concrete  12 1 EA 1980 

    Pre-Cast Concrete  12 1 EA 1990 

    Pre-Cast Concrete  12 3 EA 1985 

    Pre-Cast Concrete  14 1 EA 1990 

Wastewater Lift/Pump Station     

    Lift Station 1, Vault 1 5 ft diameter by 5 ft deep  1 EA 1985 

    Lift Station 1, Vault 2 6 ft diameter by 14 ft deep  1 EA 1985 

    Lift Station 2, Wet Well 8 ft diameter by 18 ft deep  1 EA 1987 

    Lift Station 2, Utility Pit 4 ft diameter by 6 ft deep  1 EA 1987 

Wastewater Pump (HP)    

    Lift Station 1, duplex, 70 GPM 2 1 EA 1985 

    Lift Station 2, duplex, 60 GPM 3 1 EA 1987 

Check Valves (in)    
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Item Size   Quantity  Unit Approximate Year of 
Construction  

 4 2 EA 1985 
Notes: 
PVC = Polyvinyl Chloride 
LF = Linear Feet  
In = Inches 
FT = Feet  
GPM = Gallon Per Minute 
HP = Horsepower  
EA = Each 

J18.2.2  Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System Portland IAP (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Wastewater Collection System Portland IAP (ANG) 

Description Quantity Location Maker 

None    

J18.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System Portland IAP (ANG) 

Qty Description Remarks 

1 Portland ANG Sewer dated 8 June 2001 AutoCAD Release Version 2000 

 

J18.3  Specific Service Requirements 
The service requirements for the Portland IAP (ANG) Wastewater Collection System are as defined 
in the Section C Description/Specifications/Work Statement.   
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J18.4  Current Service Arrangement 
?? Current Provider: City of Portland 

?? Average Annual Effluent (2000):   23,200 kGal 

?? Maximum Monthly Effluent: 6,370 kGal August 

?? Minimum Monthly Effluent: 420 kGal September 

?? Estimated based on 100% of water usage  

J18.5  Secondary Metering 
The Contractor shall install and calibrate new secondary meters as listed in Table 5. New secondary 
meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, the Contractor 
shall maintain and read these meters IAW Paragraphs C.3 and J18.6 below. 

TABLE 5 
New Secondary Meters 
Wastewater Collection System Portland IAP (ANG) 

Meter Location  Meter Description 

None  

J18.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW Paragraph G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted 
by the 25th of each month for the previous month. Invoices shall be submitted to the person 
identified at time of contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow information) 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to the person identified at time of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit an 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each month for 
the previous month.  System efficiency reports shall be submitted to the person identified at time 
of contract award. 

J18.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for managing and monitoring I&I:  None. 
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J18.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Portland IAP 
(ANG) boundaries.   

J18.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Portland IAP (ANG) Wastewater Collection 
System. 

J18.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 6 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 6 
Service Connections and Disconnections 
Wastewater Collection System Portland IAP (ANG) 

Location  Description 

None  

J18.11  Government Recognized System Deficiencies 
Table 7 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Portland IAP (ANG) Wastewater Collection System.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB. 

TABLE 7 
System Deficiencies 
Wastewater Collection System Portland IAP (ANG) 

Project Location  Project Description 

None  

 


